# GISD

# GARLAND INDEPENDENT SCHOOL DISTRICT

# PURCHASING DEPARTMENT

501 SOUTH JUPITER ROAD Garland, Texas 75042

### October 2, 2023 ADDENDUM 2, RFP #510-23-03

# Wide Area Network Equipment and Services

This addendum modifies the original document as listed below and is hereby incorporated to the contract documents. Acknowledge receipt of this addendum by returning the completed and signed form with the solicitation response. Failure to submit the addendum may be used as an evaluated factor.

## **Change #1:** DATE TO ISSUE RESPONSES TO VENDOR QUESTIONS CHANGES AS FOLLOWS

#### From:

October 2, 2023, 4:00 p.m. CST

#### <u>To:</u>

October 4, 2023, 4:00 p.m. CST

### Change #2: DATE PROPOSALS ARE DUE

### From:

October 17, 2023, 10:30 a.m. CST

#### <u>To:</u>

October 19, 2023, 10:30 a.m. CST

### Change #3: Updated Timetable page 34

#### From:

#### 7. Timetable

The following timetable is subject to change by GISD. (All listed times are Central Time)

Event	Date and Time		
RFP Release Date	9/15/2023		
Proposers' Conference/site visit	9/27/2023 3:30PM		
North Garland HS (main entry steps)			
2109 W. Buckingham Road			
Garland, TX 75042			
Questions Due to Purchasing	9/29/2023 12:00PM		
Department			
Answers to Questions Posted via	10/2/2023 4:00PM		
Addendum			
Proposals Due	10/17/2023 10:30AM		
Evaluation of Proposals	10/20/2023 - 10/25/23		
Potential Award	12/12/2023		
Anticipated Project Start	12/14/2023 (Planning		
	Engagement)		
Anticipated Deployment	7/1/2024 - 8/1/2025		

#### 7. Timetable

<u>To:</u>

The following timetable is subject to change by GISD. (All listed times are Central Time)

Event	Date and Time
RFP Release Date	9/15/2023
Proposers' Conference/site visit	9/27/2023 3:30PM
North Garland HS (main entry steps)	
2109 W. Buckingham Road	
Garland, TX 75042	
Questions Due to Purchasing	9/29/2023 12:00PM
Department	
Answers to Questions Posted via	10/4/2023 4:00PM
Addendum	
Proposals Due	10/19/2023 10:30AM
Evaluation of Proposals	10/22/2023 -11/03/2023
Potential Award	01/23/2024
Anticipated Project Start	01/25/2024 (Planning
	Engagement)
Anticipated Deployment	7/1/2024 - 8/1/2025

May	te	R	Marti	ner
	1	4 - N	1	$\overline{\Delta}$

Mayte Martinez Assistant Director of Purchasing

 Company Name

 Address

 City
 State

 Zip

 Signature

Title