# GARLAND INDEPENDENT SCHOOL DISTRICT Marvin Padgett Building PURCHASING DEPARTMENT BRANCH



701 NORTH FIRST STREET Garland, Texas 75040 972/487-4132

DATE: June 23, 2016

# ADDENDUM # 1 CSP # 499-03-16 FOR: THEATER UPGRADES

The following information is in response to questions received and are hereby included and made part of any award pursuant to CSP #499-03-16.

### THE DATE AND TIME FOR SUBMITTAL OF RESPONSES REMAIN UNCHANGED

Date: June 28, 2016 Time: 10:00 A.M. CST

	Company Name	
Mark a Booker		
Mark A. Booker Director of Purchasing	Address	
	City, State Zip	
	Signature	
	Title	

### **QUESTIONS & RESPONSES**

### **Question 1:**

Alternates Spec 116153 - 1.1D: The alternates listed in the specification do not match the alternates listed in the base proposal form. Which one is correct?

## **Response 1:**

See "Addendum Items" below.

## **Question 2:**

It was mentioned in the pre-bid meeting all bidding goes through General Contractors. Is it possible to get the bidders list with contact info?

### **Response 2:**

There are 2 General Contractors who have submitted "Intent to Propose" forms. Their contact information is as follows:

1. Gilbert May, Inc. dba Phillips/May Corporation Chris Escobedo, escobedo@phillipsmay.com

P: 214-631-3331

David Arber, estimator

darber@phillipsmay.com

P: 214-631-3331 x145

F: 214-630-5607

 3i Contracting LLC Charlene M. Cade, Business Manager

P: 214-253-2349 F: 214-231-0672

ccade@3icontracting.com

### ADDENDUM ITEMS

- 1. "Section 00 41 11 Proposal Form-Base Proposal" updated.
- 2. "Section 00 41 12 Proposal Form-Unit Pricing" updated.

The addenda may be viewed and downloaded free of charge at Dropbox link:

https://www.dropbox.com/sh/wfpgqu055n084qh/AABMNnNI9g5JSk8dlrylHPRia?dl=0