



**Garland Independent School District
Purchasing Department
501 S Jupiter Road
Garland, Texas 75042**

March 10, 2017

CSP # 500-2.8-17, Hickman ES, Spring Creek ES, Shugart ES, Toler ES, Vial ES

ADDENDUM #1, dated March 6, 2017 and ADDENDUM #2, dated March 10, 2017

ADDENDUM #2, March 10, 2017: NOTICE OF CANCELLATION

Due to the posting of Addendum #1 in the Bond Plan room, but not to the Garland ISD website and the extensive changes to the plans and specifications, the CSP 500-2.8-17 is being cancelled and will be re-solicited in the next few weeks. If you have any questions, please email bids@garlandisd.net.

ADDENDUM #1, March 6, 2017:

This addendum forms a part of the solicitation documents, modifies the original document as indicated in the Addendum 01 provided in the link below and is hereby made part of any pursuant award. Acknowledge receipt of this Addendum in Section 00 41 00, Paragraph 2.02 Addenda, in the bid package submittal documents. Failure to submit the acknowledgement of addenda will be used as an evaluated factor.

*AS A REMINDER, THE SUBMITTAL DATE FOR THIS CSP IS **March 21, 2017 AT 2:00 p.m.** at the Garland ISD Purchasing Construction Bond Department, Marvin Padgett Auxiliary Services Center Building, 701 N. First Street, Garland, Texas 75040.

The full Addendum is available at:

<https://www.garlandisdplanroom.com/other.php?job=391&jobName=GARLAND+ISD+-+CSP+500+2.8-17++BP+2.8+MULTI-CAMPUS+RENOVATIONS>.

Mark A. Booker
Director of Purchasing