



**GARLAND INDEPENDENT SCHOOL DISTRICT**

**PURCHASING DEPARTMENT**  
*501 SOUTH JUPITER ROAD*  
*Garland, Texas 75042*

**October 27, 2020**

**ADDENDUM #2, RFP # 2-21**

**ORACLE UPGRADE SERVICES**

This addendum forms a part of the solicitation documents, modifies the original document as listed below, and is hereby made part of any pursuant award. Acknowledge receipt of this is addendum by returning the completed and signed form with the solicitation response. Failure to submit the addenda will be used as an evaluated factor.

**THE DATE AND TIME FOR SUBMITTAL OF RESPONSES IS UNCHANGED  
CHANGES ARE NOTED ON THE FOLLOWING PAGE**

**Review the following posted attachments for this addendum:**

- 2-21 Addendum 2 - Questions and Responses
- Releasable Agreement
- adzdbcc\_gisd\_readiness\_report\_output
- q3\_gisd\_personalization\_customizations\_list
- Setup Report\_jsp Intern Req
- Setup Report\_jsp Purch Req

Mark A. Booker  
Executive Director of Purchasing

\_\_\_\_\_  
Company Name

\_\_\_\_\_  
Address

\_\_\_\_\_  
City

\_\_\_\_\_  
State

\_\_\_\_\_  
Zip

\_\_\_\_\_  
Signature

\_\_\_\_\_  
Title

CHANGE FROM:

## 9. Timetable

The following timeline is subject to change by the District.

Event	Date and Time
RFP Release Date	10/8/2020
Deadline for Questions from Vendor	10/22/2020 12:00 PM CST
Answers to Questions Posted via Addendum	10/27/2020 4:00 PM CST
Proposals Due	11/12/2020 10:30 AM CST
Thanksgiving Break	11/23/2020 – 11/27/2020
Finalists Notified	12/3/2020
Winter Break	12/21/2020 – 1/1/2021
Oral Presentations	1/6/2021
Letter of Intent to Award	2/5/2021
Board Finance & Audit Committee Meeting	2/9/2021
Board Meeting	2/23/2021
Anticipated Project Start	3/1/2021
Spring Break	3/15/2021 – 3/19/2021

CHANGE TO:

## 9. Timetable

The following timeline is subject to change by the District.

Event	Date and Time
RFP Release Date	10/8/2020
Deadline for Questions from Vendor	10/22/2020 12:00 PM CST
Answers to Questions Posted via Addendum	10/27/2020 4:00 PM CST
Proposals Due	11/12/2020 10:30 AM CST
Thanksgiving Break	11/23/2020 – 11/27/2020
Finalists Notified	12/3/2020
Winter Break	12/21/2020 – 1/1/2021
Oral Presentations	1/6/2021
Contract Negotiation Phase	1/31/2021 - 2/5/2021
Letter of Intent to Award (Begin Project Plan Development)	2/5/2021
Board Finance & Audit Committee Meeting	2/9/2021
Board Meeting	2/23/2021
Anticipated Project Start	3/1/2021
Spring Break	3/15/2021 – 3/19/2021