



Department of
Purchasing

Mark A. Booker
Executive Director

March 26, 2021

**ADDENDUM #2, CSP#499-14-21, Lakeview Centennial High School
HVAC Ductwork Replacement**

This addendum forms a part of the solicitation documents, modifies the original document as indicated in the Addendum 02 provided below and is hereby made part of any pursuant award. Acknowledge receipt of this Addendum in Section 00 41 00, Paragraph 2.2 Addenda, in the bid package submittal documents. Failure to submit the acknowledgement of addenda will be used as an evaluated factor.

1. ATTACHMENT 1 – QUESTIONS AND ANSWERS
2. ATTACHMENT 2 – PRE-BID MEETING AGENDA AND SIGN IN SHEETS
3. ATTACHMENT 3 – REVISIONS TO DRAWINGS

*AS A REMINDER, THE SUBMITTAL DATE FOR THIS CSP REMAINS 2:30 PM, APRIL 1, 2021 at the Garland ISD Purchasing Construction Bond Department, Marvin Padgett Auxiliary Services Center Building, 701 N. First Street, Garland, Texas 75040, where they will be publicly opened and read aloud starting at 2:45 PM local time.

The full document under Addendum 2 is attached and available at:

[Garland - Lakeview Centennial](#) .

PLEASE NOTE: ALL PROPOSALS should be submitted for the scope of work as a TURNKEY SOLUTION for the total HVAC Ductwork project/contract award.

Donald W. Friedel
Assistant Director of Purchasing