



Department of
Purchasing

Mark A. Booker
Executive Director

December 20, 2024

ADDENDUM #1, CSP#510-01-1.6, Phases 1, 2, & 3 Playground Replacement at Elementary and Prekindergarten Schools

This addendum forms a part of the solicitation documents, modifies the original document as indicated in the Addendum 01 provided below and is hereby made part of any pursuant award. Acknowledge receipt of this Addendum in Section 00 42 13 – 1, Paragraph 2.2 Addenda, in the bid package submittal documents. Failure to submit the acknowledgment of addenda will be used as an evaluated factor.

**AS A REMINDER, THE SUBMITTAL DATE FOR THIS RFP REMAINS 1:00 PM, January 16, 2025 at the Garland ISD Purchasing Construction Bond Department, Marvin Padgett Auxiliary Services Center Building, 701 N. First Street, Garland, Texas 75040.*

1. ADDITIONAL INFORMATION:

- a. Contractors will have unescorted, exterior only, site visits during the winter break from December 21, 2024 through January 5, 2025.
- b. Contractors should call GISD Dispatch at 972-494-8911 upon arrival at each campus to avoid any unexpected reporting to authorities.

The full document under Addendum 1 is attached and available on the Google drive at:
<https://drive.google.com/drive/u/0/folders/12EtIgP-5wxecN7w7N6aUMU32L8HhmAgP>

Mark A. Booker

Mark A. Booker
Executive Director of Purchasing