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CONSTRUCTION MANAGER-AT-RISK (CMAR)
Gilbreath-Reed CTC Addition GMP #2
510-04-4.1 GMP#2, PH4-BP1

Lee Lewis Construction, Inc. Manager at Risk for Garland ISD GMP #2 is requesting
Competitive Proposals from subcontractors and suppliers for Garland ISD’s Gilbreath-Reed
CTC Addition.

Plans will be available via Building Connected and area plan rooms at
https://app.buildingconnected.com/public/56f45a17f2bd0811009056a5
Bids Due: Friday, August 21, 2026, at 2:00 PM CST

Pre-Bid Meeting:
Lee Lewis will be hosting a Pre-Bid Meeting at the project site on August 05, 2026, at 10:00am.
Attendance is highly encouraged.

RFls: Email all questions to pimbriale@leelewis.com and dallasestimating@leelewis.com or through
the Building Connected plan room that includes specific references to drawings and/or
specifications that can be copied onto an RFI log by August 06, 2026 by 2:00pm.

Bid Submission: Send all bids to dallasestimating@Ieelewis.com, or through Building Connected
website using the Lee Lewis Bid Form, including your detailed scopes of work.

All interested subcontractors and suppliers including Local, HUB, MBE, WBE SBE are
encouraged to participate.
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